STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON
DB GOALS:
PROPCSALS | SSUED 6
NUVBER OF BI DDERS 5
PROGRAM ELEMENTS RAS
Bl D RANK
1
2
3
4
5

10/ 28/ 04
07-194504
07-VEN-1-0.0/9. 4

ENG NEERS EST

Bl D TOTAL

2,708, 614. 20

2,795,686.70

2,988, 360. 50

3, 025, 930. 00

3, 415, 250. 70

D SUMMARY
I'N VENTURA COUNTY FROM LOS ANGELES

COUNTY LINE TO 0.6 KM SOUTH OF
RANCHO GUADALASCA ROAD

RESURFACE EXI STI NG H GHWAY

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACST- P001- (511)E
P- P001- (511) E

Bl D245
PAGE 1
11/ 01/ 04
CONTRACT CCDE 'C '
21 CONTRACT | TEMS

HA22
2,720, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 150

11, 385. 80

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

NYE AND NELSON | NC

1860 EASTMAN AVENUE STE 108
VENTURA CA 93003

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

FAX

FAX

FAX

FAX

FAX

714 578-9600
00747612
714 578-9672

818 767-8418
00116307
818 767-3169

805 654-1682
00522661
805 654-8241

831 724-1011
00000089
831 768-4021

760 729-7592
00720394
760 729-6158

PERCENT UNDER EST 0. 42



07- 194504 Bl D245

07-VEN-1-0 PAGE 2

10/ 28/ 04 11/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY PLACE SHOULDER BACKI NG
2788 VENTURE DRI VE
LI NCOLN CA 95648

PRSI COLD PLANE
121 N MAIN STREET
RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG AND MARKI NG
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790



07- 194504 Bl D245

07-VEN-1-0 PAGE 3

10/ 28/ 04 11/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG

1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY SHOULDERS
2788 VENTURE DRI VE
LI NCOLN CA 95648

STATEW DE SAFETY AND SI GNS | NC ROADSI DE AND CONSTRUCTI ON AREA SI G\S
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG AND REMOVALS
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
PAVEMENT RECYCLI NG SYSTEMS | NC GRI NDI NG

Rl VERSI DE CA
CONTI NUED ON NEXT PAGE



07- 194504 Bl D245

07-VEN-1-0 PAGE 4

10/ 28/ 04 11/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ORTlI Z ASPHALT PAVI NG I TEMS 12 AND 13 ( PARTI AL)
COLTON CA
PAVEMENT RECYCLI NG SYSTEMS | TEM 9 ( PARTI AL)
Rl VERSI DE CA
SUDHAKAR COVPANY | NC I TEMS 4, 10 AND 14 THRU 20 ( PARTI AL)

RI ALTO CA



07- 194504 Bl D245

07- VEN- 1- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 28/ 04 11/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 87, 000. 00* 87, 000. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 38, 200 1.85 70, 670. 00
STRI PE
6 150705 REMOVE YELLOW THERMOPLASTI C PAVENENT M2 340 15. 80 5, 372. 00
MARKI NG
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 190 12. 65 2, 403. 50
8 152440 ADJUST MANHOLE TO GRADE EA 1 1, 100. 00 1, 100. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 830 3.85 33, 995. 50
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 200. 00* 3, 200. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 310 83. 00 108, 730. 00
12 390160 ASPHALT CONCRETE ( TYPE B) TONN 770 63. 35 48, 779. 50
13 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 29, 000 74. 35 2,156, 150. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 520 28. 40 14, 768. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 65, 800 .79 51, 982. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 720 2.65 1, 908. 00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 740 .58 2,169. 20
(BROKEN 10.98 M- 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 700 .58 7, 946. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 470 3.15 4, 630. 50
20 (S) 850122 PAVEMENT MARKER EA 3, 940 11.50 45, 310. 00
( RETROREFLECTI VE- RECESSED)
21 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00* 50, 000. 00

TOTAL 2,708,614. 20
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07- 194504
07-VEN-1-0
10/ 28/ 04
SECOND
Bl D AMOUNT
1, 500. 00* 1500. 00
12, 300. 00* 12300. 00
4, 800. 00* 4800. 00
108, 000. 00* 108000. 00
.92 35144. 00
30. 00 10200. 00
62. 00 11780. 00
1, 000. 00 1000. 00
3.90 34437. 00
46, 000. 00* 46000. 00
62. 00 81220. 00
59. 65 45930. 50
77.80 2256200. 00
27.00 14040. 00
.76 50008. 00
2.15 1548. 00
1.08 4039. 20
.75 10275. 00
2.70 3969. 00
8. 40 33096. 00
30, 200. 00* 30200. 00
2,795, 686.70

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT
1, 500. 00* 1500
6, 000. 00* 6000
3, 700. 00* 3700
60, 000. 00* 60000
2.00 76400
17.50 5950
15. 00 2850
1, 500. 00 1500
3.50 30905
7, 500. 00* 7500
36. 00 47160
85. 00 65450
84. 00 2436000.
28. 00 14560
.80 52640.
2.75 1980.
.70 2618.
.70 9590.
3.25 4777.
12. 00 47280
110, 000. 00* 110000.
2,988, 360. 50

FOURTH
Bl D AMOUNT

550. 00* 550
4,000. 00* 4000
3, 550. 00* 3550
55, 000. 00* 55000
1.75 66850
15. 00 5100
12. 00 2280
500. 00 500
4.00 35320
3, 210. 00* 3210
40. 00 52400
65. 00 50050
82. 00 2378000
28. 00 14560
.80 52640.
2.70 1944.
. 58 2169.
.58 7946.
3. 20 4704.
11.50 45310
239, 846. 80* 239846
3, 025, 930. 00

Bl D245

PAGE 6
11/ 01/ 04
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
20, 000. 00* 20000.
3, 320. 00* 3320.
360, 000. 00* 360000
.85 32470.
27.50 9350.
57.50 10925
2, 000. 00 2000
3.25 28697.
40, 000. 00* 40000
80. 00 104800.
63. 66 49018.
79. 47 2304630
25.00 13000
.70 46060.
2.00 1440.
1.00 3740.
.70 9590.
2.50 3675.
7.75 30535.
340, 000. 00* 340000
3, 415, 250. 70



